

BOQ for the Supply of FS Cables for the Project DLF MOIG+DT08 & DT 5,6,7, Phase-II, Gurugram.

[illegible]

BOQ for the Supply of FS Cables for the Project DLF MOIG+DT08 & DT 5,6,7, Phase-II, Gurugram.

The Order Through Electrical Contractor M/s Siemens Ltd.				Office-5,6,7 Qty.	MOIG+DT8 Qty.	Total Anticipated Qty @ PH2	Qty. Requirement as on dt 09/06/2026		(Lot -01) Total Requirement of Qty. (@PH2)	UOM		
Sr. No	DESCRIPTION OF ITEMS						(DT 5,6,7)	(MOIG+DT 8)			Price	Amount
Total Value												5,176,000.00
TERMS	GST					Extra as applicable						
	Payment					30 days						
	Freight					FOR at site						
	Delivery					??						
	Length Variation					+5%						
	Validity					10 days from the date of offer						